



PEO EIS PROCUREMENT FORECAST

(Updated 1 MAY 2019)



Description	Contract Office	Incumbent	Contract Vehicle or Method	Estimated Value	Estimated Solicitation Release	Small Business Set Aside
AESIP						
PMO & SETA support for multiple programs (AESIP HUB, AMIS, GCSS-ARMY and LIS)	ACC-RI	LMI	GSA OASIS	TBD	Q1 2020	No
Next Generation Transponder – NGT (Satellite Transponder Initiative)	ACC-RI	None	IDIQ	\$25K (min) \$49M (ceiling)	Q1 2020	No
Radio Frequency – In Transit Visibility (RF-ITV IV)	ACC-RI	Leidos Innovations Group	ITES-3S	\$108M	Q1 2020	No
Automatic Identification Technology-6 (AIT-6)	ACC-RI	CDO Technologies, Lowry Solutions, SRA	IDIQ	\$25K (min) \$48M (ceiling)	Q4 2019	No
Hardware Software Integration Support Services (HSISS)	ACC-RI	Rivera Group	GSA (VETS)	~\$11.5M	June 2019 (award scheduled)	Yes
Wave 2 Business Intelligence/Business Warehouse Enhancement	ACC-RI	N/A	ARMY ERP Services SB IDIQ	~\$24M	Q3 2019	Yes
DCATS						
Independent Logistics Assessment (ILA) Support Services	ACC-RI	None	GSA MOBIS	\$10M	Q4 2018	Yes
Voice over Internet Protocol (VoIP) systems and decommissioning legacy Time Division Multiplexing (TDM) voice systems for multiple sites within CONUS	ACC-RI	None	NETCENTS-2	\$105M	Q3 2019	No
Military Construction Army (MCA) Technical Control Facility (TCF) Relocation & Upgrade (Roberts)	ACC-RI	None	NETCENTS-2	\$7.5M	Q3 2019	No
Strategic Command Centers - SOUTHCOM	ACC-RI	None	ITES-3S	\$2.8M	Q3 2019	Yes
Program Management Support/Systems Engineering and Technical Assistance	ACC-RI	Octo Consulting	GWAC	\$99M	Q4 2019	Yes
Program Management Support/Systems Engineering and Technical Assistance (SETA) Support Services	ACC-RI	Mission 1st Group	Full and Open	\$122M	Q3 2019	No
Program Management Support/Systems Engineering and Technical Assistance (SETA) Support Services	ACC-RI	Mission 1st Group	Extension of Current Order (EITS IDIQ TO)	\$10M	Q4 2019	Yes
United States Army Pacific (USARPAC) Mission Command Facility (MCF) Phase 3 (at Fort Shafter, Hawaii)	ACC-RI	None	Full and Open	\$45M	Q3 2019	No
Pacific outside Plant (OSP-O) Infrastructure Capability Sets	ACC-RI	None	Full and Open	\$49M	Q3 2019	No
Pacific Network Modernization (NETMOD) Edge Access Switch (EAS) Facility Remediation	ACC-RI	None	Full and Open	\$24M	Q3 2019	TBD
Network Modernization (NETMOD) Kaiserslautern Non-Secure Internet Protocol Router (NIPR) Installation Campus Area Network (ICAN) Equipment Procurement	ACC-RI	Iron Bow	CHESS	\$220M	Q3 2019	TBD
Wideband Control Systems Engineering and Technical Assistance (SETA) Follow-on	ACC-RI	Vistrionix	RS3	\$47M	Q3 2019	TBD
Description	Contract	Incumbent	Contract	Estimated	Estimated	Small

	Office		Vehicle or Method	Value	Solicitation Release	Business Set Aside
DCATS (cont.)						
Spectrum Migration (AWS-3) Ft. Rucker and Ft. Campbell	ACC-RI	None	Full and Open (Limited Sources)	TBD	Q3 2019	TBD
Common Network Planning Software (CNPS) Follow-On	ACC-RI	Northrop Grumman	GSA Alliant 2	\$49M	Q3 2019	No
Modernization of Enterprise Terminals (MET) Sustainment Support	ACC-RI	Harris	Full and Open	\$291M	Q4 2019	No
GFE VMware Software Licenses - Wideband Remote Monitoring Sensor (WRMS) Follow-on	ACC-RI	None	GSA Schedule 70	\$84K	Q3 2019	TBD
GFE Dell Precision Towers - Wideband Remote Monitoring Sensor (WRMS) Follow-on	ACC-RI	None	CHESS	\$19K	Q3 2019	TBD
Combat Support Service Very Small Aperture Terminal (VSAT Modernization)	TBD	None	TBD	TBD	FY20-21	TBD
Transport Convergence	ACC-RI	None	TBD	TBD	Q2 2020	TBD
DCO						
Tools Suite BPA	ACC RI	None	BPA	N/A	TBD	No
Tools Auto (Labyrinth)/Automation of CPT Tool Deployment using open source processing "APACHE"	ACC RI	None	OTA	TBD	Apr/May-19	No
Tech Net (Coliseum)/Tool Suite 1 Divestitures, Network Discovery, Visualization, End Point Monitoring	ACC RI	None	OTA	TBD	Aug-19	No
ES						
ITES-SW2	ACC-RI	N/A	Full and Open	\$13B	Q4 2019	Yes; DO Level
AESD IV	ACC-RI	Unisys	Full and Open	\$2B	Q4 2019	TBD
CCE/ECE	USAF	Leidos	GSA Alliant	\$700M	Q3 2019	No
GFEBs						
None						
IPSS-A						
Program Support Service	ACC-RI	Octo Consulting	PMSS-3	TBD	Q4 2019	TBD
Laptops	ACC-RI	N/A	CHESS	\$3.6M	Q2 2020	TBD
Wireless services	ACC-RI	N/A	TBD	\$35K	Q2 2020	TBD
VTC maintenance	ACC-RI	N/A	CHESS	\$15K	Q2 2021	TBD